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REQUEST FOR PROPOSAL 
CONSTRUCTION FIRE HALL – AUGUSTE GEORGE INTERNATIONAL AIRPORT  

1. Introduction  
 

1.0.1 The BVI Airports Authority Ltd. (BVIAA) is a state-owned entity 
responsible for managing, operating, and maintaining all three 
airports within the Territory. The primary mission of the BVIAA is 
to ensure the safe, secure, and timely movement of passengers 
through its airports 

 
1.0.2  Through this Request for Proposal (“RFP”), the BVIAA is seeking 

submissions from qualified and experienced contractors 
specialising in the construction of fire hall facilities. This RFP 
specifically targets the construction of a dedicated fire hall 
facility at Auguste George International Airport, Anegada 

 
1.0.3 Auguste George International Airport serves as the primary 

aviation gateway to Anegada, supporting commercial 
operations and providing essential services to the island 
community. As part of the BVIAA’s ongoing infrastructure 
development programme, the Authority is investing in 
enhanced facilities to support airport operations and ensure 
continued compliance with aviation safety standards 

 
1.0.4 The BVIAA has procured a metal building structure for this 

purpose, which is currently stored onsite in disassembled 
condition. The fire hall facility will provide dedicated 
accommodation for the airport’s fire appliance and fire service 
personnel. This purpose-built facility will enhance operational 
efficiency, protect valuable assets, and ensure that fire service 
operations are conducted from appropriate, professionally 
designed premises. 

 
1.0.5 This project represents an important investment in the airport’s 

operational infrastructure and demonstrates the BVIAA’s 
commitment to maintaining the highest standards of safety and 
service delivery across all facilities within the Territory.  

 

1.1 Project Objectives  
 

1.1.1 The primary objective of this project is to construct a fire hall 
facility that will serve Auguste George International Airport for 
decades to come. The facility must meet all regulatory 
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requirements whilst providing a functional, durable, and cost-
effective solution for the airport’s fire service operations. 

1.2 Specific Objectives  
 

1.2.1 The specific objectives of the system are:  
 

• Erection of the existing metal building structure currently stored 

onsite to house the airport's fire appliance; 

• Construction of appropriate foundation and base works to 

support the metal building structure in accordance with 

structural and engineering requirements. 

• Rough-in of the electrical and plumbing; 

• Installation of plumbing and drainage systems, including water 

supply, sanitary facilities, and site drainage. 

• Completion of all site works, including access roads, hard-

standing areas for vehicle manoeuvring, and perimeter 

drainage; 

• Application of internal and external finishes to meet operational 

requirements and professional standards; 

 

1.3 BVIAA Input 
 

1.3.1  The BVI Airports Authority Ltd (BVIAA) will provide the following 
support and resources to facilitate the successful execution of the 
consultancy: 

 
• Access to Site: Full access to the Auguste George International 

Airport proposed fire hall site. 
 
• Relevant Documentation: Access to all available and relevant 

documents, reports, data, and airport plans necessary for the 
execution of the consultancy. 

 
• Operational Guidelines: Provision of current Airport Operations 

Policies and Procedures. 
 
• Counterpart Personnel: Designated BVIAA staff to support the 

project, and sign off on key deliverables at specified 
milestones. 

 
• Project Financing: Full financing of the consultancy, to be 

provided through BVIAA’s allocated funds. 
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1.4 Project Scope 
 

1.4.1 The proposed works comprise of providing all plant, labour, 

equipment and materials and performing all operations in 

connection with the following: 

1. Site preparation and foundation works 

2. Erection of building structure as per approved drawings 

3. Installation of doors, windows, and hardware 

4. Rough-in of electrical and plumbing.  

5. Interior finishes, including flooring, wall finishes, and painting 

6. Installation of fire apparatus bay doors 

7. Construction of the appliance floor with required drainage 

8. Installation of a septic tank  

9. External works, including apron, parking, and site drainage 

 

1.5 Cost of Tendering 
 

1.5.1  The Tenderer shall bear all costs associated with the preparation 
and submission of his tender. The Employer will not accept 
responsibility or liability for these costs whatsoever, regardless 
of the outcome of the tendering process. 

1.6 Site Visit 
 

1.6.1  The Tenderer and any of his personnel or agents will be granted 
permission by the Employer to enter unto the premises and 
lands for the purpose of inspection, but only upon the express 
conditions that the Tenderer and his personnel or agents, will 
release and indemnify the Employer and his personnel and 
agents from and against all liability in respect thereof and will be 
responsible for personal injury (whether fatal or otherwise), loss 
of or damage to property and any other loss, damage, costs and 
expenses however caused, which, but for the exercise of such 
permission would not have arisen. 

 
1.6.2  The Tenderer and any of his personnel or agents are invited to a 

virtual pre-tender meeting at the date and time included in the 
TDS.  Tenderers will be provided with credentials including the 
access code and password prior to the meeting.   
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1.6.3  The purpose of the pre-tender meeting will be to clarify issues 
or concerns and to answer questions on any matter that may be 
raised at that stage. 

1.7 Content of Tender Documents 
 

1.7.1  The documents issued for the purpose of this Invitation to 
Tender are detailed below, together with any Addenda thereto 
issued in accordance with Clause 1.10: 

i.        Instructions to Tenderers 
ii.  Tender Data Sheet (TDS) 
iii. Form of Tender, Appendix –A, Schedules 
iv. Certification of Visit to Site (if necessary) 
v.  Drawings and Specifications  
vi. Form of Agreement  
vii. General Conditions of Contract  
viii. Particular Conditions 
ix. Form of Performance Security 
x.  Bill of Quantities 
 

1.7.2 The Tenderer shall carefully examine all documents. Failure to 
comply with the tender submission requirements will be at the 
Tenderer’s own risk.  
 

1.7.3  Tenders which are not substantially responsive to the 
requirements of the tender documents and/or who which fail to 
meet the technical requirements will be rejected. 

 

1.8 Clarification of Tender Documents 
 

1.8.1  Tenderers requiring clarification of the tender documents may 
notify the Employer in writing (including electronic mail) at the 
address indicated in the TDS no later than the time stated in the 
TDS.   

 
1.8.2  The Employer will respond in writing (including electronic mail) 

to any request for clarification that he/she receives earlier than 
the time provided in the TDS.  

 
1.8.3  Written copies of the response, including a description of the 

inquiry but without identifying its source, will be sent to all 
Tenderers. 
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1.9 Language of Tender 
 

1.9.1  The tender language is English. If permitted in the TDS, 
supporting documents and printed literature furnished by the 
Tenderer may be in another language provided they are 
accompanied by an appropriate translation of pertinent 
passages into English. In case of conflict between the original 
document and English translation, the English translation shall 
prevail.  

 

1.10 Amendment of Tender Documents 
 

1.10.1  At any time prior to the deadline for submission of tenders, the 
Employer may, for any reason, whether at his own initiative or in 
response to a request for clarification by a prospective Tenderer, 
modify the tender documents by the issue of an Addendum. 

 
1.10.2  Any Addendum will be sent in writing (including electronic mail) 

to all prospective Tenderers and will be binding upon them.  
Prospective Tenderers shall promptly acknowledge receipt 
thereof to the Employer. 

 
1.10.3  In order to afford tenderers reasonable time to take any 

addendum into account when preparing their tenders, the 
employer may, at his discretion, extend the deadline for the 
submission of tenders. 

 

1.11 Alterations to Tender Documents 
 

1.11.1  Tenderers may not alter any of the documents. Any 
modification, which a Tenderer may think is necessary, should 
be detailed and forwarded to the Employer no later than the 
time stated in the TDS prior to the deadline for the submission 
of tenders. The Employer is not obligated to accept a request for 
modification of the tender documents. 

 

1.12 Documents Comprising the Tender 
 

1.12.1  Tenders shall be submitted in strict compliance with all the 
requirements as set out in this Invitation to Tender. 

 
1.12.2  The Tender to be prepared by the Tenderer shall comprise the 

following: 
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I. A completed Form of Tender in accordance with Section 5. 
This form must be completed without alteration to its 
wording or format, and no substitutes shall be accepted 
except for the one provided; 
 

II. A comprehensive cost proposal along with financing terms 
and conditions 
 

III. A list of projects undertaken by the Tenderer within the past 
ten (10) years that demonstrate the Tenderer’s experience 
in delivering similar projects in the form included in Section 
7; 
 

IV. A list of Current Contract Commitments/Work in Progress 
in the form included in Section 8; 
 

V. An Organizational Chart showing management structure 
including contact details of the key members of the 
organization that are to be involved with this tender, 
including the proposed project manager and contractor’s 
representative (on site). 
 

VI. A detailed Work Programme and Method Statement 
showing the order in which the various sections of work are 
to be executed and the rates of progress.   
 

VII. Tenderers will be required to provide proof that the 
company or individual is in good standing with respect to 
taxes, duties, Social Security and National Health Insurance 
contributions, Company Registration, or payments due to 
the Government of the Virgin Islands.  Certificates of Good 
Standing must be obtained from the Director of Social 
Security Board and National Health Insurance, and the 
Commissioner of Inland Revenue; 
 

VIII. Tenderers registered as companies in the British Virgin 
Islands are required to submit a Certificate of Good 
Standing from the Commercial Registry. 
 
A Special Certificate is required from the Company Registry 
at the Financial Services Commission, indicating that all 
fees due are paid and that the company is in good 
standing. This certificate should be dated no later than six 
(6) months prior to the date of the tender opening.  

 
1.12.3 Tenderers operating in the British Virgin Islands are required to 

submit a Trade License (valid for 2026). 
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1.12.4  Companies not registered or operating in the British Virgin 
Islands are required to provide a valid business license or 
equivalency as proof of authorization to operate a business in 
the area of the required expertise in its jurisdiction of operation. 

 
1.12.5  Any other materials are required to be completed and 

submitted in accordance with the Instructions to Tenderers 
embodied in these Tender Documents. The Forms, in these 
Tender Document shall be used without exception. 

 

1.13 Tender Prices 
 

1.13.1  The Tenderer accepts that any and all omissions or errors in his 
pricing are his responsibility. 

 
1.13.2  The Tenderer accepts full responsibility for the accuracy of all 

prices provided in his tender and agrees that these prices 
include full provision for any increase in his costs for whatsoever 
reason over the period of time from his submission of tender to 
completion of the project and settlement of the final account. 

 
1.13.3  The Tenderer's prices shall take account of all provisions for the 

performance of his work, including, but not necessarily limited 
to, all costs fees and currency exchange rates, etc. 

 

1.14 Currencies of Tender and Payment 
 

1.14.1  The Tender Price and any subsequent payments shall be entirely 
in US Dollars. 

 

1.15 Tender Validity Period 
 

1.15.1  Tenders shall remain valid and open for acceptance for the 
period stated in the TDS after the date of tender opening 
prescribed in Clause 1.20. 

 
1.15.2  In exceptional circumstances, prior to expiry of the tender 

validity period, an extension may be requested to the tender 
validity period. The request and response thereto shall be by 
writing (including electronic mail). 
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1.16 Variant Solutions 
 

1.16.1  Tenderers shall submit offers which comply fully with the 
requirements of the Tender Document. 

 
1.16.2  If permitted in the TDS, tenderers wishing to offer unsolicited 

technical alternatives to the requirements of the Tender 
Document must first price the basic technical requirements of 
the tender documents and shall further provide all information 
necessary for a complete evaluation of the alternative by the 
Employer, including design calculations, technical 
specifications, breakdown of prices, proposed construction 
methodology and other relevant details.  Only the technical 
alternatives, if any, of the lowest evaluated Tender on the basic 
technical requirements shall be considered by the Employer. 

1.17 Submission of Tenders 
 

1.17.1 Electronic submissions of the Tenders in a non-editable format 
and not exceeding 15 MB must be received by the Employer at 
the email address rfp@bviaa.com as specified in Clause 1.12 no 
later than the date and time provided in the TDS.  The filename 
and the email subject must bear the Applicant’s name and “RFP 
for the construction of a Fire Hall – Auguste George International 
Airport. 

 
1.17.2  When submitting a Tender, the Tenderer may request that a 

Certificate of Submittal be signed by a representative of the 
Procurement Team. 

1.17.3  The Employer may, at his discretion, extend the deadline for 
submission of tenders by issuing an amendment in accordance 
with Clause 1.10.3, in which case all rights and obligations of the 
Employer and the Tenderer previously subject to the original 
deadline shall thereafter be subject to the new deadline as 
extended. 

 

1.18 Late Tenders 
 

1.18.1  Late Tenders are not permitted. Any tender received by the 
Employer after the deadline for Submission of Tender in 
accordance with Clause 1.17 shall be deemed never to have 
been received and will be returned unopened to the Tenderer. 

 

mailto:rfp@bviaa.com
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1.19 Modification and Withdrawal of Tenders 
 

1.19.1  A Tenderer may modify or withdraw his tender after Tender 
Submission, provided that the modification notice, or 
withdrawal is received in writing by the Employer prior to the 
prescribed deadline for Submission of Tenders. 

 
1.19.2  The Tenderer's modification or notice of withdrawal shall be 

prepared, sealed, marked and delivered in accordance with the 
provisions of Clause 1.19.1 for the submission of tenders, with 
the inner envelopes marked "MODIFICATION" or 
"WITHDRAWAL" as appropriate. 

 
1.19.3  No tender may be modified subsequent to the deadline for 

submission of tenders. 
 

1.20 Tender Opening 
 

1.20.1  The Employer will open the Tenders, including submissions 
made pursuant to Clause 1.23, in the presence of any of the 
Tenderer's representatives who choose to attend, at the date 
and time included in the TDS. Tenderers are invited to witness 
this process in person or via a virtual platform and will be 
provided with credentials including the access code and 
password prior to the opening. 

 
1.20.2  Tenders for which an acceptable notice of withdrawal has been 

submitted pursuant to Clause 1.23 shall not be opened. The 
Employer will examine Tenders to determine whether they are 
complete, whether the documents have been properly signed, 
and whether the Tenders are generally in order.  

 
1.20.3  At the Tender opening, the Employer will announce the 

Tenderer's names, the Tender prices, and written notifications of 
tender modifications and withdrawals, if any. 

 
1.20.4  The Employer shall prepare, for his own records, minutes of the 

Tender opening, including the information disclosed to those 
present in accordance with Sub-Clause 1.25.3. 

 

1.21 Process to be Confidential 
 

1.21.1  After the public opening of tenders, information relating to the 
examination, clarification, evaluation and comparison of tenders 



AUGUSTE GEORGE INTERNATIONAL AIRPORT FIRE HALL.  

May 2026 Version 1 Page 14 

and recommendations concerning the award of contract, shall 
not be disclosed to Tenderers, or other persons not officially 
concerned with such process until the award of the Contract to 
the successful Tenderer has been announced. 

 
1.21.2  Any effort by a Tenderer to influence the Employer in the 

process of examination, clarification, evaluation and comparison 
of tenders, and in decisions concerning the award of contract, 
may result in rejection of their Tender. 

 

1.22 Clarification of Tenders 
 

1.22.1 To assist in the examination, evaluation and comparison of 
Tenders the Employer may ask Tenderers individually for 
clarification of their tenders, including breakdowns of unit rates.  

 
1.22.2 The request for clarification and the response shall be in writing 

(including electronic mail). 
 

1.22.3 No change in price or substance of the tender shall be sought, 
offered or permitted except as required to confirm the 
correction of arithmetic errors discovered by the Employer 
during the evaluation of the Tender in accordance with Clause 
1.24 

 

1.23 Determination of Responsiveness 
 

1.23.1 Prior to the detailed evaluation of tenders, the Employer will 
determine whether each tender is substantially responsive to the 
requirements of the tender documents. 

 
1.23.2  For the purpose of this Clause, a substantially responsive Tender 

is one which conforms to all the terms, conditions and 
specifications of the Tender Documents without material 
deviation or reservation.  A material deviation or reservation is 
one which affects, in any substantial way, the scope, quality or 
performance of the Works, or which limits in, any substantial way, 
the Employer's rights or the Tenderer's obligations under the 
Contract, the rectification of which would affect unfairly the 
competitive position of other Tenderers presenting substantially 
responsive tenders. 

 
1.23.3  If a Tender is not substantially responsive to the requirements of 

the Tender Documents, it will be rejected by the Employer. It 
may not subsequently be made responsive by the tenderer 
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correcting or withdrawing the non-conforming deviation or 
reservation. 

 

1.24  Correction of Errors 
 

1.24.1 Tenders determined to be substantially responsive will be 
checked by the Employer for arithmetic errors in computation 
and summation.  The Employer will correct errors as follows: 

 
1. Where there is a discrepancy between amounts in 

figures and in words, the amount in words will govern; 
and, 

 
2. Where there is a discrepancy between the unit rate 

and the total amount derived from the multiplication 
of the unit rate and the quantity, the unit rate quoted 
will govern; unless in the opinion of the Employer 
there is an obviously gross misplacement of the 
decimal point in the unit rate, in which event the total 
amount as quoted will govern and the unit rate will be 
corrected. 

1.24.2  The amount stated in the Form of Tender will be adjusted by the 
Employer in accordance with the above procedure for 
correction of errors and, with the concurrence of the Tenderer, 
shall be considered as binding upon the Tenderer. If the 
Tenderer does not accept the corrected amount of Tender, his 
Tender will be rejected. 

 

1.25 Evaluation and Comparison of Tenders 
 

1.25.1 The Employer will evaluate and compare only tenders 
considered to be substantially responsive to the requirements of 
the Tender Documents, in accordance with Clause 1.23. 

 
1.25.2 In evaluating tenders, the Employer will determine for each 

tender the Evaluated Tender Price by adjusting the Tender Price 
as follows: 

 
1. Making any corrections or errors pursuant to Clause 1.24. 
2. Including Day Work priced competitively. 

 
3. Making an appropriate adjustment for any other 

acceptable quantifiable variations, deviations or alternative 
offers not reflected in the Tender Price or in the above-
mentioned adjustments. 
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1.25.3  The Employer reserves the right to accept or reject any variation, 
deviation or alternative offer. Variations, deviations, alternative 
offers and factors which are in excess of the requirements of the 
Tender Documents or otherwise result in the accrual of 
unsolicited benefits to the Employer shall not be taken into 
account in tender evaluation. 

 

1.26 Award Criteria 
 

1.26.1 The Employer will award the Contract to the Tenderer whose 
Tender has been determined to be substantially responsive to 
the Tender Documents, and who has offered the most 
advantageous tender pursuant to Clause 1.30, provided further 
that the Tenderer has, in the opinion of the evaluating 
committee, clearly demonstrated the capability and resources to 
carry out the Contract effectively. 

 

1.27 Employer's Right to Accept or Reject Any or All Tenders 
 

1.27.1 The Employer reserves the right to accept or reject any or all 
tenders without giving any reason for such rejection and has the 
right to reject any non-complying tender that fails to meet any 
requirement, term or condition set forth in the Tender 
Documents, as well as relevant laws, rules, and regulations. 

 
1.27.2  Any one of the following circumstances, which are not 

exhaustive, may result in the rejection of the affected tender, or 
disqualification of concerned Tenderers, and/or other 
administrative sanction whenever appropriate:  

 
1. False or misleading statements or evidence of fraud; 
2. Failure to furnish signatures or seals when required; 
3. Failure to furnish a completed and signed Form of Tender; 
4. Tenders without adequate Tender Securities; 
5. Collusion among Tenderers for the purpose of fixing 

Tender Prices or negating competition; 
6. Giving or offering of any illegal compensation to officers, 

employees and or, agents of BVI Airports Authority 
connected with the project; 

7. Failure to furnish any information required to be included 
in the Tender; and 

8. A Tenderer having an unfair competitive advantage or a 
conflict of interest to the requirements of the Tender or the 
works to be performed under a contract resulting from this 
Tender. 
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1.27.3 The Employer does not bind itself to accept the lowest or any 
tenders and is not obliged to give any reasons for its selection. 

 

1.28 Notification of Award 
 

1.28.1  Prior to the expiration of the period of tender validity and 
contract award, the Purchaser shall send the Notification of 
Intention to Award (“NOITA”) to the successful Tenderer and all 
unsuccessful Tenderers, pursuant to section 51 (2) of the Act and 
Section 37 of the Regulations. The NOITA shall include a 
statement that the Purchaser shall issue a formal Notification of 
Award and draft Contract after expiration of the period for filing 
a challenge and the resolution of any challenges that are 
submitted. Delivery of the NOITA shall not constitute the 
formation of a contract between the Purchaser and the 
successful Tenderer and no legal or equitable rights will be 
created through the delivery of the NOITA. 

 
1.28.2  After such notification, a Tenderer may request a debrief 

seeking explanations for the grounds on which its Tender was 
not selected. 

 
1.28.3 Whether or not a Tenderer requested a debrief, a Tenderer 

reserves the right to challenge the results of a procurement only 
according to the rules and provisions established in Section 
27(1) of the Act and 28(1) of the Regulations. 

 
1.28.4 In the absence of a challenge or appeal by an unsuccessful 

Tenderer in accordance with the Act, the Procuring Entity may 
award the contract(s) to the successful Tenderer(s). 

 
1.28.5 Until a formal contract is prepared and executed, the procuring 

entity shall provide written notification of contract award. 
 

1.29. Signing of Agreement 
 

1.29.1  At the same time the Employer notifies the successful Tenderer 
that his Tender has been accepted, the Employer will send to the 
Tenderer the Form of Agreement provided in the Tender 
Document, incorporating all agreements between the parties. 

 
1.29.2  Within 15 days of receipt of the Form of Agreement, the 

successful Tenderer shall sign the form and return it to the 
Employer. 
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1.30 Performance Security 
 

1.30.1 If required in the TDS, within 15 days of the signing of the 
contract, the successful Tenderer shall furnish to the Employer a 
performance security in the form of a Bank Guarantee or 
Performance Bond in the amount stated in the TDS. 

 
1.30.2 The Bank Guarantee shall be in the Form provided herein and 

shall be issued by either a bank in the Virgin Islands or a foreign 
bank through a correspondent bank located in the Virgin 
Islands; or with the agreement of the Employer directly by a 
foreign bank acceptable to Employer. The Performance Bond by 
an insurance company, or surety acceptable to the Employer. 
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2. PROPOSAL AND EVALUATION 
 

2.1 Submission Requirements 
 

2.1.1 The tender must include responses to the questions and 
requests for information (RFI) detailed in Clause 4. The 
information provided will be used to evaluate the tender. All 
questions and RFI’s should be fully answered or addressed, and 
specific details should be provided where requested. The 
completed tender questionnaire in conjunction with other 
requested information will provide the basis of tender analysis 
and award. On award of contract, the answers to these questions 
will form part of the contract and any changes must be agreed 
with the Employer. 

2.2 Delivery 
 

2.2.1 The following information concerning the delivery, or the 
services is intended to provide confidence in the Tenderer’s 
organization, experience, and general ability to deliver the 
services required under this assignment: 

 
2.2.2 Contact details of the Project Lead of the organization that will 

be involved with this tender. 
 

2.2.3 Provide qualifications for the Project Lead that will be directly 
assigned to this project.  Project Lead will be responsible for 
overseeing the entire work and should be suitably qualified in 
terms of academic qualifications and experience. 

 
2.2.4 A list of company experience within the last ten (10) years that is 

relevant to the requirements of this assignment, including, but 
not limited to methodology, scale, and location.  Specific 
experience undertaken to certain aspects of the work will be 
considered if complete similar experience is not identified. 

 
2.2.5 A detailed work programme showing the order in which the 

various sections of work are to be executed, the rates of progress 
and the estimated periods of time for their execution and 
completion. A bar chart shall be submitted with these details. 
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2.3 Technical Proposal 
 

2.3.1 Tenderers are required to provide in their technical proposal, 
the following minimum components: 

 
2.3.2  Method statement of all works required to: 

• Consult with BVIAA’s air traffic services manager, operations 
managers, and engineering staff to assess the existing 
systems and minimize airport operation interruptions during 
installation. 
 

• Develop a detailed installation schedule, including work 
hours and BVIAA staff involvement. 

 

2.4 Financial Proposal 
 

2.4.1  The Tenderer shall submit with his tender a financial proposal 
that includes the proposed price for executing the services as 
well as financing options that are available to finance the project. 

 
2.4.2  All prices included on the financial proposal shall be in United 

States dollars. 
 

2.4.3 The tenderer is reminded that prices should include shipment 
and transportation costs as required. 

 

2.5 Evaluation Criteria 
 

2.5.1 The competitive bidding process, which the BVIAA’s Tender 
Committee supervises, will be utilized to ensure that the 
procurement process is transparent and that tenders are 
evaluated fairly to ascertain the lowest evaluated bid that is most 
technically and economically sound. 

 
2.5.2 The Tenderers response to the Employer’s requirements will be 

evaluated under the following criteria with relative weights: 
 
  Table 2.1 Tender evaluation criteria and relative weights 
 

Evaluation Criteria Maximum Score  
(100 points) 

Qualifications 

• Identify a Construction Project Manager with 
academic qualifications and 5 to 10 years' 

25 
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experience in commercial or institutional 
building construction. Provision of a clearly 
defined organisational chart outlining all 
roles and interactions (15-25 pts) 

• Identify a Construction Manager with 5 to 10 
years' experience in commercial or 
institutional building construction but no 
academic qualifications. An organisational 
chart is provided, but roles are not clearly 
defined. (9 – 14 pts) 

• Identify a Construction Project Manager with 
less than 5 years' experience but no 
academic qualifications. Organisational chart 
is generic and not relevant (1 – 8 pts) 

Work Programme 
• Provide a work programme that pertains to 

this particular fire hall project that outlines 
with clarity all the tasks and summary stages 
of the project; demonstrates clearly how the 
project will be executed including site 
preparation, foundation works, building 
erection, MEP installations, and fit-out (9 – 15 
pts) 

• Work programme is sufficient, but provides 
general summaries of tasks (5 – 8 pts) 

• Work programme is very limited and generic 
(1 – 4 pts) 

15 

Method Statement 
• Clearly demonstrates a full understanding of 

the processes and methods of how the fire 
hall will be constructed; identifies risks and 
mitigating measures, operational strategies 
for working in Anegada; defines clear 
strategies for undertaking all stages 
including foundation works, structural frame 
erection, MEP installations, and specialised 
fire hall requirements (25 – 35 pts) 

• Provides a substantially logical and relevant 
methodology covering all major elements, 
but does not clearly address potential issues 
and incorporate health and safety standards. 
Method statements are generally generic 
and do not incorporate the nuances of the 
fire hall project and work programme (16 – 
24 pts) 

• Provides a methodology that covers some of 
the major elements, but is generally generic 
in nature and does not address the major 
components of the fire hall construction (10 – 
15 pts) 

35 
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• Provides a methodology that is lacking in 
detail and generic (1 – 9 pts) 

Company Experience/Staff 
• Completed at least 3 similar 

commercial/institutional building projects 
(fire stations, police stations, community 
centers, warehouses, or similar structures) 
within the last 10 years (17 – 25 pts) 

• Completed at least 2 commercial or 
institutional building projects similar to 
certain aspects of this fire hall construction 
within the last 10 years (10 - 16 pts) 

• Completed general commercial construction 
and building works within the last 10 years (1 
- 9 pts) 

25 

 
2.5.3  The Financial Score will be determined in the following manner: 

 
2.5.4 The tender with the lowest evaluated Financial Proposal (that has 

achieved a minimum Technical Score of 70 points) will be 
awarded 100 points. 

 
2.5.5  All other technically qualified proposals will be calculated as 

follows: 
 
   p = y (μ/z) 
 

where: 
p = points for the financial proposal being evaluated 
y = maximum number of points for the financial proposal 
μ = price of the lowest priced proposal 
z = price of the proposal being evaluated. 

 
The Evaluated Score will be computed as, 

 
   0.7 x (Technical Score)    +    0.3 x (Financial Score) 

The tender achieving the highest Evaluated Score will be 
selected as the  preferred tenderer to engage in a contract 
to perform the Works. 

 

2.6 Reporting System 
 

2.6.1 The contractor will report directly to the Director of Airport 
Engineering and Maintenance, BVI Airports Authority or his/her 
designate.  
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2.6.2 English shall be the language used for all written and verbal 
communication related to this assignment (also referred to 
herein as services, works, or the Project). 

 

2.7 Scheduling of Works 
 

2.7.1 Completion Date: The Project is to be completed in accordance 
with the timelines as given in the tender and submitted by the 
Contractor in his Proposal and updated subsequent to the 
contract signing as agreed to by the Parties in writing. 

 

2.8 Employer Inputs 
 

2.8.1  The Employer agrees to provide the following 
information/access to the contractor: 

 
I. Access to the existing systems and relevant 

documents. 
II. Counterpart staff to guide and monitor the project. 
III. Assistance in structuring and hosting consultations. 
IV. Financing for the project. 

 

2.9 Variation and Change Management 
 

2.9.1 It is possible that some aspects of the way the work is performed, 
or the nature of the service may vary during the course of the 
contract. Prior to any change being implemented, an impact 
assessment will be conducted by both parties to assess whether 
the change will impact on other aspects of the work. Changes 
will be negotiated and confirmed in writing by the Employer 
prior to implementation 

 

2.10 Communication 
 

2.10.1 Prior to the award of the contract, all communication with the 
Employer should be through the Tenders Secretary, BVI Airports 
Authority at the following contact details: 

 
Tenders Secretary 
BVI Airports Authority 
Beef Island 
VG1110, British Virgin Islands 
Tel: (284) 394-8000 
Email: rfp@bviaa.com 
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2.10.2  After award of the contract, all communications with the 

Employer will generally be with the Director of Airport 
Engineering and Maintenance at the following contact details: 

 
Director of Airport Engineering and Maintenance  
Terrance B. Lettsome International Airport  
British Virgin Islands Airports Authority  
Road Town, Tortola 
VG1110, British Virgin Islands 
Tel: (284) 342-7707 
Email: ronnielettsome@bviaa.com 
 

2.10.3  Regular contact with the Project Lead and the Director of Airport 
Engineering and Maintenance or designated officer by 
telephone or email is encouraged to address any issues that may 
arise. 

 

2.11 Contractor’s Roles and Responsibilities 
 

2.11.1 The Contractor shall be responsible for executing the works as 
prescribed in the contract. 

 
2.11.2 The Contractor shall be represented by a single-named Project 

Lead who will be responsible for liaising with the Director of 
Airport Engineering and Maintenance. 

 
2.11.3  The Contractor shall be required to maintain correct versions of 

all documentation issued under this contract and to make his 
staff aware of any changes. 

 

3. Payment, Rebates and Invoices 
 

3.1 Introduction 
 

3.1.1 This Section describes the basis on which the Employer will 
make payments to the Contractor and the Contractor will make 
payments or rebates to the Employer, after the contract is 
issued. 

 

mailto:ronnielettsome@bviaa.com
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3.2 Payments for Contractor’s Services 
 

3.2.1 Following acceptance of a deliverable and on receipt of a valid 
original invoice, the Employer will pay to the Contractor the 
Contract Price according to the agreed Priced Bill of Quantities. 

 
3.2.2 Late delivery – In the event of late delivery beyond the agreed 

contract completion date, the Employer may apply damages at 
a rate of US$500 for each day after the expiration of the agreed 
completion date. 

 
3.2.3 Other charges – In the event that the Contractor is required to 

use other reasonable and unforeseeable services in order to 
complete the contract, the charges will be agreed upon by both 
Contractor and Employer; provided that the Contractor shall not 
perform these additional services without the prior written 
consent of the Employer. 

 

3.3 Submission of Invoices for Additional Services 
 

3.3.1 Correct invoices for additional services supplied by the 
Contractor will be submitted to the Employer monthly in arrears 
for such services having been performed. 

 

3.4 Submission of Invoices 
 

3.4.1 Correct invoices corresponding to each completed service 
should be addressed to: 

 
Director of Airport Engineering and Maintenance 
Terrance B. Lettsome International Airport  
British Virgin Islands Airports Authority  
Road Town, Tortola 
VG1110, British Virgin Islands 
 
Tel: (284) 342-7707 

 

3.5 Netting 
 

3.5.1 All Contractor invoices will be submitted net of charges invoiced 
by the Employer. In the event that any work is rejected by the 
Employer or its Agent for reasons of poor quality, the Employer 
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at its sole discretion will deduct all expenses associated with re-
testing from any amounts to be paid to the contractor 

 

3.6 Payment Process 
 

3.6.1 The Employer will pay against original invoices (fax or other 
copies are not acceptable) once the Director of Airport 
Engineering and Maintenance or his designate has verified that 
the work meets the required quality standards.
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4. TENDER DATA SHEET (TDS) 
 
ITT 1.1 The Employer is: British Virgin Islands Airports Authority. 
ITT 1.2 Not applicable 

ITT 1.3 
 

The date and time for pre-tender meeting Friday, June 12, 2026 at 
10:00 A.M. local time.  

ITT 1.4 The address is: 
 
Terrance B. Lettsome International Airport 
Beef Island 
British Virgin Islands 
 
Email: rfp@bviaa.com 
Telephone: (284)394-8000 
 
The time for receiving clarification of tender documents is no later than 
14 days before the deadline for submission of tenders. 
 

ITT 1.5 The language of the tender is English only. Another language is not 
permitted. 

ITT 1.6 The time for requests for modification of tender documents is no later 
than 14 days before the deadline for submission of tenders. 

ITT 1.7 The Tender Validity Period shall be 120 days. 

ITT 1.8 A Tender Security is not required. 

ITT 1.9 Variant or alternative solutions are not permitted. 

ITT 1.10 The date and time for submission of tenders are no later than Tuesday, 
June 30, 2026 at 12:00 noon local time. 

ITT 1.11 The date and time for opening of tenders are Tuesday, June 30, 2026  
at 2:00 pm local time. 

ITT 1.12 A performance security of 10% of the Contract Price is required. 
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5. FORM OF TENDER 
  

To: Chairman 
      Procurement Committee 
      BVI Airports Authority 
     Beef Island 
     British Virgin Islands  

 
TENDER 
 
Tender for the construction of a Fire Hall - Auguste George International Airport.  
 
Dear Chairman:  
 
1. We have examined and taken into account the documents provided in this 

Invitation to Tender, including its attachments, drawings and specifications, 
General Conditions of Contract, particular Conditions of Contract, clarifications 
to the documents, and addenda pursuant to this invitation.  

 
We offer to execute and complete the works and remedy any defects therein in 
conformity with this Tender inclusive of all the above listed documents for the 
sum of (US$) (sum in words and figures)  

 
___________________________________________________________________________ 
 
___________________________________________________________________________ 
 

payable by the British Virgin  Islands Airports Authority. 
 
2. We agree that the proper law of the Contract shall be the Laws of the Virgin 

Islands.  
 
3. We agree that these tender documents and the terms and conditions of contract 

shall comprise the sole binding documentation applicable to this tender or to the 
contract.  
 

4. We agree that all information supplied by the Employer to the Tenderer will be 
treated in confidence and not disclosed to third parties except insofar as this is 
necessary to obtain sureties or quotations for the purpose of submitting the 
tender.  All information supplied by the Tenderer to the Employer will similarly 
be treated in confidence, except that references may be sought from banks, 
existing or past clients, or other referees submitted by the Tenderer.  

 
5. We have provided with our tender the priced Bills of Quantities, which were used 

for calculating the Tender Sum. These Bills shall form part of our Tender and we 
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agree that in the event of a contract being awarded the rates in the said Bills shall 
be used for the measurement and valuation of any alteration in, addition to or 
omission from the Works as described in the Specification and/or Drawings.  

 
We accept full responsibility for the accuracy of all prices provided in this tender 
and agree that these prices include full provision for any increases in the costs for 
whatsoever reason over the period of time from submission of tender to 
completion of the project and settlement of the final account.  

 
6.  We accept that any and all omissions or errors in pricing are our responsibility 

and agree that should any errors in arithmetic be discovered in the Bills of 
Quantities submitted by us during consideration of this offer, these errors will be 
corrected by giving us an opportunity of either confirming our offer or amending 
it to correct such errors.  

 
7.  We have included in our tender for taxes, fees and all charges applicable to 

materials, appliances, labor and all things subject to and upon which taxes or 
other charges may be levied (where required by the draft contract form included 
in the tender documents), and have made allowance for currency exchange rates. 

 
8.  If this tender is accepted and subject to and in accordance with paragraphs 2, 3, 

4, 5, 6, and 7 above and the terms and conditions contained or referred to in the 
documents listed in paragraph 1, we undertake to commence the works as soon 
as is reasonably practicable after the commencement date and complete the 
works within a period of __________ months, from commencement on site. 

 
9. We further agree that acceptance of this tender by the  BVI Airports Authority 

does not constitute an offer, an invitation to offer, nor a legally binding contract 
agreement between the  BVI Airports Authority, myself, my company, or any other 
entity associated with this tender submission. 

 
Signed  ………………………………………………………. 
Name in  
Block Capitals………………………………………………. 
 
In the capacity of ……………………………………………. 
 
Duly authorized to sign tenders for and on behalf of  
 
Name …………………………………………………………. 
 
Address ………………………………………………………. 
 
………………………………………………………………… 
 
Telephone No …….….………………………………………  
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Email Address: ………………………………………………. 
 

Date …………………………………….  
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6. CERTIFICATE OF VISIT TO SITE 
 
1. This is to certify that I, __________________________________ (Name of 
Tenderer or his Representative) of the Company 
___________________________________________________________________________
_______________________________________________________________ 
 
visited the Site on ________________________2026 in connection with the tender for:  
 
Tender for the construction of a Fire Hall - Auguste George International Airport.   
  
2. Having previously studied the Tender Documents, I have carefully examined 
the Site.  
 
3.  I have made myself familiar with all the local conditions influencing the works 
and the cost thereof.  
 
4. I further certify that I understand fully the works to be done as specified and 
to be executed under the Contract. 
 
 
5.  Signature of Tenderer or his Representative:  
 
Date:  ____________________________________________  
Signature: ____________________________________________  
Name:  ____________________________________________  
Position: ____________________________________________  
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7. STATEMENT OF EXPERIENCE ON SIMILAR 
PROJECTS 
 
Provide an account of past projects demonstrating experience in the works required 
under this tender. 
 
 

Item 
No. 

Client Name, 
Address, 

Representative and 
Phone No. 

Description of 
Works 

Location Value 
(US$) 

Start/ 
End dates 

Notable 
Successes 
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8. CURRENT CONTRACT COMMITMENTS/ WORK IN 
PROGRESS 
 
Please note that the below form “Current Contract Commitments/Works in Progress 
must be completed and returned with your bid package.  This form must be fully 
completed for any private of government contract.  If tenderer do not have any contract, 
it must be stated on the form.  The form must not be returned incomplete. 
 
Tenderers and each partner to a JVCA should provide information on their current 
commitments on all contracts that have been awarded, or for which a letter of intent or 
acceptance has been received, or for contracts approaching completion, but for which 
an unqualified, full completion certificate has yet to be issued. 
 

Name of 

contract 

Employer contact 

information (address, 

telephone, email) 

Value of current 

outstanding work 

(US$) 

Estimated start 

date 

Estimated 

completion 

date 
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9. FORM OF AGREEMENT 
 

THE BVI AIRPORTS AUTHORITY LIMITED 
 
 

AND 
 
 

[                                  ] 
 

 

AGREEMENT 
(for the construction of the a Fire Hall at the Auguste 

George International Airport) 
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THIS AGREEMENT is made on         2026 
 
PARTIES 
 

(1) THE BVI AIRPORTS AUTHORITY LIMITED, a company incorporated under the laws of the 
Virgin Islands with BC number 1000199 whose registered office is at Craigmuir 
Chambers, Road Town, Tortola VG1110, British Virgin Islands and having a place of 
business at the Terrance B Lettsome International Airport, Administration Centre, Beef 
Island VG1120, British Virgin Islands (the Authority); and 

(2) [  ] (the Contractor). 
 

BACKGROUND 
 

A The Authority is the manager and operator of the Terrance B Lettsome International 
Airport (the Airport) which is the main airport serving the British Virgin Islands. 
 

B The Airport issued a request for proposal dated [  ] for the construction of a fire 
hall at the Auguste George International Airport, and the Contractor is the successful 
tenderer. 
 

C The Authority wishes to engage the Contractor as an independent contractor to provide 
the Services to the Authority on the terms and conditions of this Agreement, and the 
Contractor is an independent contractor willing to provide the Services to the Authority 
on the terms and conditions of this Agreement. 
 

THE PARTIES AGREE: 
 
1 Definitions and interpretation 

 
1.1 In this Agreement, unless the context requires otherwise, the following words and 

phrases have the meanings set opposite them: 
Agreement 
 
Airport 

this Agreement including the schedule; 
 
is as defined in Recital A; 
 

Board the board of directors from time to time of the 
Authority or any committee of the Board duly 
appointed with oversight of the Project on behalf of the 
Board; 
 

Bribery Laws all applicable BVI legislation, statutory instruments, 
regulations, codes and sanctions relating to anti-
bribery and anti-corruption including the Contractor 
General, Act, 2021, the Integrity in Public Life Act, 
2021, the Public Procurement Act, 2021, the Public 
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Procurement Regulations, 2022 and the Criminal 
Code; 
 

British Virgin Islands 
 
 
 
Business Day 

the British Overseas Territory of the Virgin Islands 
known legally as the Virgin Islands, commonly as the 
BVI and also as the Virgin Islands (UK);  
 
a day on which banks are open for general business in 
the Virgin Islands but shall not include any day which is:  
 
(a) a Saturday or Sunday; 
(b) a recognised public holiday in the Virgin 

Islands; 
(c) the Friday immediately preceding the first 

Monday in August in any year; 
(d) 24 December; 
(e) 31 December; and 
(f) any day on which Government offices are 

closed upon the recommendation of the 
Department of Disaster Management in the 
Virgin Islands; and 

(g) any day on which Government offices are 
closed upon the declaration of a State of 
Emergency by His Excellency, the Governor; 
 

Commencement Date [             ]; 
 

Confidential Information all information or data of a confidential or proprietary 
nature (in whatever form that may take including 
written form, electronically stored information, 
drawings, specifications, code, samples, prototypes) 
disclosed to or received by the Contractor (whether in 
writing, orally or by any other means) or to which the 
Contractor has access and whether or not labelled or 
designated as confidential and includes: 
 
(a) information relating to the products, services, 

business, proposed business, finances, 
transactions, workforce and affairs of the 
Authority and/or Government for the time 
being confidential to the Authority and/or 
Government; 

(b) Intellectual Property Rights of the Authority 
and/or Government; 

(c) trade secrets (including price and cost 
information, discount structures, sales statistics, 
business plans and programs, business 
opportunities, expansion plans, marketing 
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surveys, research and development projects, 
formulae, inventions, designs, discoveries, 
know-how, methods, processes, techniques, 
other technical data, operating procedures, 
policies and practices relating to the business of 
the Authority and/or Government and which 
are for the time being confidential to the 
Authority and/or Government; 

(d) information relating to the business, finances, 
dealings, transactions and affairs of any client, 
customer or supplier of the Authority and/or 
Government; 

(e) information in respect of which the Authority 
and/or Government is bound by an obligation 
of confidentiality to a third party; and 

(f) any other information which is designated as 
confidential by the Authority and/or 
Government or which because of its character 
or the circumstances or manner of its disclosure 
is evidently confidential; 
 

Contractor’s Personnel 
 

the Contractor’s partners, directors, officers, 
employees and representatives designated and 
appointed by the Contractor to provide the Services to 
the Authority under this Agreement; 
 

Contract Price 
 

[          ];  
 

Force Majeure Event an event which is beyond the reasonable control of a 
party, is not foreseeable, is unavoidable, and makes a 
party’s performance of its obligations hereunder 
impossible or so impractical as reasonably to be 
considered impossible under the circumstances, and 
subject to those requirements, includes, but is not 
limited to, any act of God, hurricane or other 
windstorm, flood, drought, earthquake or other natural 
disaster, fire, act of the Government, other public 
bodies or the state, war, civil commotion, insurrection, 
embargo, prevention from or hindrance in obtaining 
any raw materials, energy or other supplies, labour 
disputes and industrial action of whatever nature and 
any other reason beyond the control of either party 
provided however that Force Majeure Event shall not 
include insufficiency of funds or failure to make any 
payment required by the terms of this Agreement; 
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Equipment  
 

Metal building structure currently stored onsite, 
including all structural components, associated 
fasteners and fixtures as procured by the BVIAA;  
 

Government 
 
Governor 

the Government of the British Virgin Islands; 
 
the person appointed pursuant to section 35(1) of the 
Virgin Islands Constitution Order 2007 to hold the 
office and act in the capacity of Governor of the 
Territory of the Virgin Islands from time to time; 
 

Insurance Policies general liability insurance with minimum limits in the 
aggregate of US$1,000,000. 
 

Intellectual Property Rights this refers to any and all copyright, rights in inventions, 
patents, know-how, trade secrets, trademarks and 
trade names, service marks, design rights, rights in get-
up, database rights and rights in data, the right to sue 
for passing off, utility models, domain names and, in 
each case: 
 
(a) whether registered or not; 
(b) including any applications to protect or register 

such rights; 
(c) including all renewals and extensions of such 

rights or applications; 
(d) whether vested, contingent or future; and 
(e) wherever existing; 
 

Managing Director 
 
 
Personal Data 
 

the person acting in and or holding the position of 
Managing Director of the Authority as appointed by 
the Board from time to time; 
any information relating to a living individual who can 
be identified, directly or indirectly, in particular by 
reference to: 
 
(a) an identifier such as a name, an identification 

number, location data or an online identifier, or 
(b) one or more factors specific to the physical, 

physiological, genetic, mental, economic, 
cultural or social identity of the individual; 
 

Project 
 
 
 
 
Project Delivery Timeline 

The construction of a Fire Hall at the Auguste George 
International Airport is the subject of this Agreement; 
 
the projected timeline for production of the 
deliverables and for delivery or completion of the 
Project; 
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Projects Director 
 
Proposal 
 
 
RFP 
 
Scope of Services 
 
 
Services 

 
the person employed in that capacity from time to time 
by the Authority; 
 
the Contractor’s proposal issued on [     ] in response to 
the RFP; 
 
is as defined in Recital B; 
 
the services set out and defined in Part A of the 
schedule to this Agreement; 
 
installation of the Equipment and providing training to 
the Authority’s staff in respect of the operation and 
maintenance of the Equipment , in accordance with the 
Scope of Services; 

 
Term 
Termination Date 

 
[            ] 
the date of termination of this Agreement for whatever 
reason; 

 
Work 

 
without limitation any and all works of authorship, 
products, materials, discoveries, inventions, research, 
processes, systems, programs (including software 
programs and source code), formulae, component 
lists, operating and training manuals, databases, 
instructions, manuals, brochures, catalogues, process 
descriptions, know-how, data, diagrams, charts, results, 
reports, information, methodologies, ideas, concepts, 
designs, documents, models, prototypes, sketches, 
drawings, plans, photographs, specifications and 
studies created or developed by the Contractor in 
providing the Services either alone or jointly with 
others. 

 
1.2 In this Agreement: 

1.2.1 the schedule is incorporated into and forms part of this Agreement. 
1.2.2 any reference to this Agreement or to any other document will include its 

Schedules, appendices and annexes (if any) and any permitted variation or 
amendment to this Agreement or such other document; 

1.2.3 any reference to a Clause or Schedule is, except where expressly stated to the 
contrary, reference to the relevant Clause of or Schedule to this Agreement; 

1.2.4 the table of contents, background section and any Clause, Schedule or other 
headings and the use of bold type in this Agreement are included for 
convenience only and shall have no effect on the interpretation of this 
Agreement; 

1.2.5 a reference to any statute, statutory instrument, order, regulation or other similar 
instrument will be construed as including references to any statutory 
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modification, consideration or re-enactment of that provision (whether before, 
on or after the date of this Agreement) for the time being in force, including all 
instruments, orders or regulations then in force and made under or deriving 
validity from that legislation; 

1.2.6 the words ‘include’, ‘including’, ‘in particular’ or any similar words and 
expressions will be construed as illustrative only and will not limit the sense of any 
word, phrase, term, definition or description preceding those words; 

1.2.7 the use of the singular includes the plural and vice versa and a reference to one 
gender includes a reference to the other gender; 

1.2.8 a reference to ‘writing’ or ‘written’ includes any method of reproducing words in 
a legible and non-transitory form (excluding email); 

1.2.9 a reference to a ‘party’ includes that party’s personal representatives, successors 
and permitted assigns; 

1.2.10 a reference to a ‘person’ includes a natural person, corporate or unincorporated 
body (in each case whether or not having separate legal personality) and that 
person’s personal representatives, successors and permitted assigns; 

1.2.11 a reference to a ‘company’ includes any company, corporation or other body 
corporate, wherever and however incorporated or established;  

1.2.12 a reference to the Contractor’s Personnel shall, where the context admits, be a 
reference to the Contractor; and 

1.2.13 a reference to timely for the purposes of this Agreement means as soon as 
reasonably practicable after receipt of a request. 

2 Commencement and duration of Project 
Subject to the terms of this Agreement, the Contractor's engagement will commence on 
the Commencement Date and will continue up to completion of the Contractor’s 
performance and delivery of the Equipment and Services or the Termination Date, 
whichever is earlier.  

3 Provision of Equipment and Services 
3.1 The Contractor has agreed to provide: 

3.1.1. the Services; and  
3.1.2. the Equipment, 
to the Authority subject to the provisions of this Agreement. 

3.2 During the Project, the Contractor shall: 
3.2.1 provide and complete the delivery of the Equipment and Services to the 

Authority on such days and at such times and in such places as may be required 
by the Authority from time to time and as necessary in the estimation of the 
Authority for the proper provision of the Services and in accordance with the 
Project Delivery Timeline; 

3.2.2 provide the Services to the Authority with all due care, skill and diligence and use 
its best endeavours to protect the interests of the Authority and the Government 
in connection with the Project; and 

3.2.3 work efficiently in the delivery of the Services to keep expenses to a minimum 
and in a manner consistent with sound professional practice and in keeping with 
the Project Delivery Timeline. 

3.3 The Contractor acknowledges that the Authority and the Government will be relying 
upon its skill, expertise and experience in connection with the Services it agrees by virtue 
of this Agreement it will perform and undertakes to the Authority that: 
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3.3.1 it will provide the Services in the manner and to the standard specified by the 
Authority and in keeping with the level of skill and care expected of professionals 
in the field of endeavour engaged in by the Contractor, applying sound and 
acceptable professional practice; 

3.3.2 all advice and information given, all representations and statements made, all 
documents and devices provided by the Contractor will be sound and 
appropriate for their purpose; and 

3.3.3 all intellectual property and information provided by the Contractor will be 
materially accurate and appropriate for its purpose. 

3.4 The Contractor shall not be relieved from the obligation to provide the Equipment and 
perform the Services in full by virtue of expiration of the Term. 

3.5 While the Contractor's method of work is its own, the Contractor will comply with the 
reasonable requests of the Authority and will work and co-operate with any servant or 
agent or other contractor of the Authority as may be necessary for the provision of the 
Equipment and performance of the Services, provided such requests are within the 
scope of work of this Agreement. 

3.6 The Contractor: 
3.6.1 will not hold itself out as having authority to bind the Authority; nor 
3.6.2 does not have any authority to incur any expenditure in the name of or on behalf 

of, or otherwise bind, the Authority. 
3.7 The Contractor will ensure that while at the Airport engaged in performance of the 

Services, Contractor’s Personnel will, at all times: 
3.7.1 comply with all reasonable standards of safety;  
3.7.2 comply with the Authority’s health and safety policies and procedures as are 

notified to the Contractor from time to time; and 
3.7.3 immediately report to the Managing Director any unsafe working conditions or 

practices. 
3.8 The Contractor will, at its own cost, keep any instruments, equipment, and/or computer 

equipment and electronic devices it provides in relation to the provision of the Services 
in a safe and proper operating condition. 

3.9 Where the Contractor is obliged to integrate the Equipment or any other computer 
equipment into the Authority’s existing systems in relation to the provision of the 
Services, it is a condition of this Agreement that: 
3.9.1 such Equipment or computer equipment, including any storage devices and 

storage media used with it, are free of any virus or malware;  
3.9.2 the Contractor will on the Commencement Date and from time to time as 

required by the Authority, make such computer equipment available for audit by 
the Authority's information technology team, for verification of Clause 3.9.1 
requirements; and 

3.9.3 the Contractor will procure that Contractor’s Personnel will not connect the 
Equipment or computer equipment to the Authority's computer network without 
the Authority’s prior written permission. 

4 Outside interests, conflicts and protection of Authority’s business interests 
4.1 The Contractor warrants that:  

4.1.1 the Contractor will not as a consequence of entering into and performing this 
Agreement, be in breach of any express or implied terms of any contract, 
agreement or other arrangement with, or any obligation to, any third-party 
binding upon the Contractor; and 
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4.1.2 there is no contract, obligation, or other arrangement or interest that will or may 
give rise to any conflict of interest between the Contractor and the Authority in 
relation to the provision of the Services. 

4.2 The Contractor will use all reasonable endeavours to avoid a conflict of interest arising 
between the Contractor and the Authority, and the Contractor undertakes to notify and 
disclose the same in full to the Authority as soon as reasonably practicable should any 
actual or potential conflict of interest arise. 

4.3 The Contractor will not use or otherwise turn to its advantage, its knowledge of or any 
connection with any of the customers of or suppliers to the Authority and/or the 
Government which it acquired during the provision of the Services or otherwise on 
account its participation in the Project so as to take any direct or indirect advantage of 
the business and other connections of the Authority except: 
4.3.1 for the Authority's advantage and/or the advantage of the Government; and/or 
4.3.2 where the Contractor (or any of its directors) has a pre-existing relationship with 

such customers or suppliers as at the Commencement Date. 
4.4 The Contractor will not receive or obtain directly or indirectly any discount, rebate, 

commission or other benefit in respect of any goods or services supplied to or acquired 
by the Authority or any other business transacted by it and if it does receive any such 
discount, rebate, commission or other benefit the Contractor will account to the 
Authority for it immediately. 

4.5 The Contractor acknowledges and agrees that it will be obliged to draw the provisions 
of this Clause 4 to the attention of any third party who may at any time before or (where 
the restrictions apply after the Termination Date) after the Termination Date, offer to 
engage or go into business with the Contractor in any capacity and for whom or with 
whom the Contractor intends to work or go into business at any time within the period 
of 12 months following the Termination Date. 

5 Contract Price and payment 
5.1 Subject to the terms of this Agreement, the Authority will pay to the Contractor, in 

consideration of the provision of the Equipment and Services, a Contractor’s fee in the 
amount of the Contract Price, less deductions required by law, if any as follows [ ]. 

5.2 Notwithstanding any other provision of this Agreement appearing to be contrary to the 
terms of this Clause 5.2, the Authority shall be entitled to retain [  ]% of the Contract Price 
pending completion of delivery the Services by the Contractor to the reasonable 
satisfaction of the Authority.  

5.3 [The Contractor will and will procure that the Contractor’s Personnel will record 
accurately the time spent in respect of the provision of the Services and shall keep 
accurate time sheets showing the hours worked and if so requested, produce them to 
the Authority for accounting purposes.] 

5.4 Where the Authority disputes in good faith and on reasonable grounds any sum invoiced 
by the Contractor, the Authority may, without penalty, withhold payment in respect of 
the amount under dispute, pending resolution of the dispute. 

5.5 Payment by the Authority of any invoice will be without prejudice to any claims or rights 
which the Authority may have against the Contractor and will not constitute any 
admission by the Authority as to the provision of the Services by the Contractor under 
this Agreement. 

5.6 The Authority will be entitled to deduct from the Contract Price (and any other sums) 
due to the Contractor any sums that the Contractor may owe to the Authority at any time, 
including any sum under dispute in accordance with Clause 5.4. 
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5.7 For the avoidance of doubt, the parties acknowledge that if the Contractor fails or is 
unable, through no fault of the Authority or the Government, to provide the Services 
(whether by reason of illness, accident or other incapacity of the Contractor’s Personnel, 
or for any other reason), no Contract Price will be payable. 

6 Expenses 
The Contractor will be responsible for all out-of-pocket expenses and normal overhead 
expenditure incurred by it in the performance of its duties under this Agreement except 
that the Contractor will be entitled to be reimbursed including such expenses as are 
reasonably incurred by the Contractor in the proper provision of the Equipment and 
Services, subject to prior agreement in writing by the Authority and to the production of 
such receipts or other evidence as the Authority may reasonably require.  

7 Tax liability, national health insurance and social security contributions 
7.1 The Contractor will, as far as is required by law, be responsible for and will account and 

pay to the appropriate authorities for all tax liabilities (including payroll tax, national 
health insurance and social security contributions, and income tax, as applicable, or their 
jurisdictional equivalents) whether arising in the Virgin Islands or in any other jurisdiction 
and any other liability, deduction, contribution, assessment or claim arising from or 
made in connection with fees paid and/or benefits provided as a result of the 
performance of the Services. 

7.2 The Contractor shall, as a condition precedent to this Agreement, have provided 
evidence of good standing status with the Social Security Board, National Health 
Insurance Scheme and the Inland Revenue Department in the Virgin Islands, to the 
extent applicable. 

7.3 If any claim, assessment or demand is made against the Authority in the Virgin Islands 
for payment of any tax liability arising from or due in connection with either the 
performance of the Services or any payment or benefit received by the Contractor in 
respect of the performance of the Services, the Contractor will, where such recovery is 
not prohibited by law, indemnify the Authority against any liability, claim, assessment or 
demand. The Contractor will further indemnify the Authority against all costs and 
expenses and any penalty, fine or interest incurred or payable or paid by the Authority 
in connection with or in consequence of any such liability, assessment or claim other than 
where such costs, expenses or any penalty, fine or interest arise out of the Authority’s 
negligence or wilful default. 

8 No employment or benefits 
8.1 While acting as a Contractor for the Authority, the status of the Contractor will be that of 

an independent contractor and as such: 
8.1.1 the Contractor and/or Contractor’s Personnel will not be entitled to any pension, 

bonus, holiday, sickness or other fringe benefits from the Authority; 
8.1.2 nothing in the terms of this Agreement will render the Contractor or the 

Contractor’s Personnel an agent, officer, employee, worker or partner of the 
Authority; and 

8.1.3 the Contractor will not hold itself out as an agent, officer, employee, worker or 
partner of the Authority, and will procure that the Contractor’s Personnel will not 
hold themselves out as such. 

8.2 The Contractor will be fully responsible for, and will indemnify the Authority for and in 
respect of any liability for any employment-related claim or any claim based on worker 
status (including reasonable costs and expenses) brought by the Contractor’s Personnel 
against the Authority arising out of or in connection with the provision of the Services. 
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9 Liability, indemnity and insurance 
9.1 The Authority shall bear no responsibility in respect of any life, health, accident, travel or 

other insurance, which may be necessary or desirable for the Contractor or the 
Contractor’s Personnel, to facilitate the delivery of the Services to the Authority, nor for 
any dependent of any such person in any circumstance whatsoever. 

9.2 The Contractor will be liable for any loss, liability, costs (including reasonable legal costs), 
damages or expenses incurred by the Authority in connection with the provision of the 
Equipment and Services by the Contractor and will accordingly maintain in force at all 
times during the subsistence of this Agreement at its own cost, full and comprehensive 
Insurance Policies.  

9.3 The Contractor confirms that it holds Insurance Policies with reputable insurers. 
9.4 At the request by the Authority, the Contractor will produce a letter from the Contractor’s 

insurers confirming the Insurance Policies. 
9.5 The Contractor will comply, and will procure that the Contractor’s Personnel will comply, 

with all terms and conditions of the Insurance Policies at all times. The Contractor will 
immediately notify the Authority if cover under the Insurance Policies is not renewed, or 
lapses, or is cancelled or otherwise subject to material change, and/ or if the Contractor 
becomes aware of any circumstances which may cause cover under the Insurance 
Policies not to be renewed, or to lapse, or to be cancelled or otherwise subject to 
material change. 

9.6 The Contractor agrees to indemnify the Authority against any loss or costs (including 
reasonable legal costs), charges and other expenses of any nature whatsoever incurred 
or suffered by the Authority whether direct or consequential including such arising in 
consequence of a claim brought against the Authority in consequence of any breach of 
any of the terms of this Agreement and/or any gross negligence on the part of the 
Contractor in connection with the provision of the Equipment and Services.  

10 Confidential Information 
10.1 Except in the proper performance of its obligations under this Agreement, the 

Contractor will not during the period of this Agreement or at any time after the 
Termination Date, without the prior written approval of the Authority, use for its benefit 
or for the benefit of any other person, firm, company or organisation or directly or 
indirectly divulge or disclose to any person (and must use best endeavours to prevent 
publication or disclosure of) any Confidential Information which has come, or may come, 
to the Contractor's knowledge during or in connection with the Services. 

10.2 The Contractor will not during the period of this Agreement make (otherwise than for 
the benefit of the Authority including in connection with the performance of the Services) 
any notes, memoranda, records, tape recordings, computer programs or any other form 
of record relating to any matter within the scope of the business of the Authority or 
concerning any of the dealings or affairs of the Authority. 

10.3 The restrictions contained in this Clause 10 will not apply to: 
10.3.1 any Confidential Information which is already in or (otherwise than through the 

Contractor's unauthorised disclosure) becomes available to, or within the 
knowledge of, the public generally;  

10.3.2 the Contractor’s disclosure of Confidential Information where it wishes to 
disclose it to its insurers or advisers, in which event it may do so in confidence 
only; and 

10.3.3 any use or disclosure required by law, and if not prohibited under the law based 
on the circumstances, the Contractor shall advise the Authority in advance. 
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10.4 The Contractor warrants to the Authority that its representatives and employees working 
on the Project have given or will give written undertakings, in the same terms as those 
contained in this Clause 10, to the Contractor and agrees to provide copies of such 
undertakings to the Authority on or before the Commencement Date or, if later, when 
such individual commences work on the Project or such later date agreed in writing with 
the Authority. 

11 Risk and title to the Equipment   

11.1 The Contractor warrants that: 
11.1.1. it has full clear and unencumbered title to all the Equipment; 
11.1.2. at the date of delivery of the Equipment, or any of them, it shall hold 

such title in the Equipment; and 
11.1.3. at the date of delivery of the Equipment, or any of them, it will have 

full and unrestricted right, power and authority to sell, transfer and deliver 
all of the Equipment to the Authority and from that date the Authority shall 
acquire a valid and unencumbered title to the Equipment . 

11.2 The Equipment will be at the Contractor’s risk until: 
11.2.1 the Equipment are delivered to the Authority; and 
11.2.2 the Equipment are found by the Authority to be in accordance with the 

provisions of this Agreement. 
12 Intellectual property 
12.1 The Consultant warrants to the Authority that it: 

12.1.1 holds with full title guarantee of all the Intellectual Property Rights in the Work: 
(a) existing anywhere in the world; 
(b) relating to their use in any sector and for any purpose; 
(c) for the full term of such rights and any renewals; 
(d) including (with effect from their creation) all Intellectual Property Rights 

created or developed in future by the Consultant’s Personnel in respect 
of the Services. 
 

12.2 In consideration of the Authority paying the Contract Price to the Consultant, the 
Consultant hereby transfers to the Authority by way of present and future assignment 
with full title guarantee all the Intellectual Property Rights: 
12.2.1 anywhere in the world; 
12.2.2 in any sector and for any purpose; 
12.2.3 for the full term of such rights and any renewals; 
12.2.4 including (with effect from their creation) all Intellectual Property Rights created 

or developed in future by the Consultant and the Consultant’s Personnel in 
respect of the Services. 

12.3 For Work in respect of which Intellectual Property Rights are assigned to the Authority 
pursuant to Clause 12.2, the Consultant will waive its, and will procure the waiver by all 
third parties of their moral rights in such Work under the applicable intellectual property 
laws in the Virgin Islands (and all analogous worldwide) to the extent permitted by law. 

12.4 The Consultant will, at the expense of the Authority, at any time either during or after the 
Project give assistance and do all acts and things as may be in the opinion of the 
Authority necessary or desirable to give the full benefit of this Agreement to the 
Authority including registration of the Authority as applicant or (as applicable) proprietor 
of the Intellectual Property Rights; and assisting the Authority in obtaining, defending 
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and enforcing the Intellectual Property Rights, and assisting with any other proceedings 
which may be brought by or against the Authority against or by any third party relating 
to the Intellectual Property Rights.  

12.5 The Consultant hereby irrevocably and by way of security appoints the Managing 

Director and the Authority’s Director of Airport Engineering and Maintenance for 
the time being and in that capacity to be its attorneys for with authority to do all such 
things and to execute all such documents in its name and on its behalf, as may be 
necessary to secure that the full benefit and advantage of Clauses 12.2, 12.3 and 12.4 of 
this Agreement and a letter signed by any director or officer of the Authority certifying 
that anything or any document has been done or executed within the authority conferred 
by this clause will be conclusive evidence of it. 

12.6 The Contractor warrants that it will not in the course of providing the Services infringe 
the Intellectual Property Rights of any other person.  

12.7 The Contractor will indemnify and keep indemnified and hold harmless the Authority 
from and against any losses, damages, liability, costs (including legal fees) and expenses 
incurred by the Authority as a result of or in connection with any action, demand or claim 
that any of the Intellectual Property Rights or Work generated under this Agreement 
infringe the Intellectual Property Rights of any third party. 

13 Data protection and monitoring 
13.1 To the extent that the Contractor shall be required to process Personal Data on behalf 

of the Authority to meet its obligations under this Agreement, it shall obtain the 
Authority’s prior written consent.  

13.2 The Contractor will, in relation to any Personal Data processed in connection with the 
Project: 
13.2.1 co-operate fully with the Authority in order to enable the Authority to comply with 

its obligations under applicable data protection laws; 
13.2.2 keep the Personal Data confidential; 
13.2.3 implement and maintain appropriate technical and organisational measures, 

reviewed and approved by the Authority if it so requires, to protect against 
unauthorised and unlawful processing of Personal Data and against accidental 
loss and destruction of, or damage to, Personal Data; 

13.2.4 process any Personal Data disclosed to the Contractor by or on behalf of the 
Authority only: 
(a) on the written instructions of the Authority; 
(b) for the purposes of providing the Services; and 
(c) for the purposes for which that Personal Data was obtained and is 

processed by the Authority; 
13.2.5 maintain complete and accurate records and information to demonstrate 

compliance with applicable data protection legislation and immediately provide 
such evidence of compliance by the Contractor with the obligations under this 
Clause 13.2 as the Authority may from time to time reasonably request; 

13.2.6 immediately upon notification by the Authority, take all appropriate action to 
enable the Authority to properly comply with any request from a data subject in 
relation to access to and/or rectification or erasure of Personal Data; 

13.2.7 immediately notify the Authority of any data breach relating to Personal Data or 
any communication which relates to the Authority’s or the Contractor’s 
compliance with applicable data protection legislation about which the 
Contractor becomes aware; and 
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13.2.8 at the Authority’s written request, delete or return all Personal Data and any 
copies on termination of the Agreement, unless required to store the Personal 
Data under applicable data protection laws. 

13.3 The Authority may monitor the activities of Contractor’s Personnel in accordance with its 
policies relating to email, internet and communications systems and monitoring at work. 

14 Anti-bribery and corruption 
14.1 The Contractor will: 

14.1.1 comply with the Bribery Laws; 
14.1.2 not engage in any activity, conduct or practice which would constitute an offence 

under the Bribery Laws; 
14.1.3 ensure that it has in place adequate procedures to prevent bribery and use all 

reasonable endeavours to ensure that it complies with any Authority policies 
relating to prevention of bribery and corruption (as updated from time to time). 

14.2 Without limitation to the above sub-clause, neither party will make or receive any bribe 
(as defined in the Bribery Laws) or other improper payment, or allow any such bribe or 
other improper payment to be made or received on its behalf, either in the Virgin Islands 
or elsewhere, and each party will implement and maintain adequate procedures to 
ensure that such bribes or payments are not made or received directly or indirectly on 
its behalf. 

14.3 Each party will use all reasonable endeavours to ensure that: 
14.3.1 all of that party’s personnel; 
14.3.2 all others associated with that party; and 
14.3.3 all of that party’s subcontractors, 

involved in performing the Services or with this Agreement comply with the obligations set out 
in Clauses 14.1 and 14.2. 
15 Obligations of the Authority 
15.1 For the duration of the Agreement, the Authority will afford the Contractor such access 

to the Airport including, to information, records and other materials of the Authority as 
may be necessary to enable the Contractor to provide the Services. 

15.2 The Authority will: 
15.2.1 advise the Contractor of the rules and regulations from time to time in force for 

the conduct of personnel at its premises and the Contractor will ensure that 
Contractor’s Personnel comply with any such rules and regulations; 

15.2.2 make available such working space and facilities at its premises as the Authority 
deems necessary for the Contractor and the Contractor’s Personnel to provide 
the Services; and 

15.2.3 confer with the Contractor to schedule work to the best convenience of both 
parties. 

16 Public statements and announcements 
The Contractor will not without the prior written consent of the Authority, at any time 
whether during the Agreement or at any time after it ends make any public statement or 
announcement in relation to the Project, the Authority or the Government or their 
business, affairs, customers or clients or officers and employees and will not after the 
Termination Date represent itself as continuing to be engaged by or connected with the 
Authority or the Government. 

17 Breach, suspension and termination 
17.1 The Authority may, by written notice of suspension to the Contractor, suspend part or all 

payments to the Contractor hereunder if the Contractor fails to perform any of its obligations 
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under this Agreement, including the carrying out of the Services, provided that such notice 
of suspension shall (i) specify the nature of the failure, and (ii) request the Contractor to 
remedy such failure within a period not exceeding [ ] Business Days after receipt by the 
Contractor of such notice of suspension. If in the reasonable opinion of the Authority, the 
Contractor fails to remedy the breach set out in the notice of suspension within [ ] 
Business Days of service of the notice by the Authority, the provisions of Clause 17.2.4 shall 
apply. 

17.2 Notwithstanding the provisions of Clause 2, and subject to Clause 17.5, the Authority 
may terminate this Agreement with no less than [  ] Business Days’ prior written 
notice to the Contractor after the occurrence of the events specified in paragraphs 
17.2.1, 17.2.2 and 17.2.4 (inclusive) of this Clause, without liability to pay any fees, 
compensation or damages: 
17.2.1 if the Contractor does not remedy a failure in the performance of its obligations 

under the Agreement after being notified by the Authority in writing specifying 
the nature of the failure and requesting that it be remedied within no less than [
 ] Business Days after the service of the notice by the Authority; 

17.2.2 if the Contractor becomes insolvent or bankrupt; 
17.2.3 if the Authority in its sole discretion and for any reason, whatsoever, decides to 

terminate this Agreement in which case sums due to the Contractor shall become 
payable in full for all time spent up to when the Termination Date; and  

17.2.4 if the Authority serves a notice of suspension under Clause 17.1 to which the 
Contractor does not or is unable or unwilling to respond as provided in Clause 
17.1 in which event the Authority shall not be liable to pay the portion of the 
Contract Price to which the notice of suspension relates. 

17.3 Notwithstanding the provisions of Clause 2, and subject to Clause 17.5, the Authority 
may terminate this Agreement with immediate effect without liability to pay any fees, 
compensation or damages by written notice to the Contractor if, at any time: 
17.3.1 the Contractor commits any serious or repeated breach or non-observance of 

any of the terms or conditions of this Agreement; or 
17.3.2 the Contractor is in the reasonable opinion of the Authority grossly negligent or 

incompetent in the performance of the Services; or 
17.3.3 the Contractor is guilty of any act of fraud or dishonesty or acts in any manner 

which, in the reasonable opinion of the Authority, brings or is likely to bring the 
Contractor and/or the Authority or the Government into disrepute and/or is 
materially adverse to the interests of the Authority or the Government; or 

17.3.4 the Contractor makes a resolution for its winding up, makes an arrangement or 
composition with its creditors or makes an application to a court of competent 
jurisdiction for protection from its creditors or an administration or winding up 
order is made or an administrator or receiver is appointed in relation to the 
Contractor such that in the reasonable opinion of the Managing Director the 
Contractor is no longer able to provide the Services; or 

17.3.5 any of the warranties set out in this Agreement being found to be inaccurate, 
misleading or untrue. 

17.4 Notwithstanding the provisions of Clause 2 and subject to the provisions of Clause 17.5, 
the Contractor may terminate this Agreement with immediate effect without liability to 
pay any compensation or damages by written notice to the Authority if, at any time: 
17.4.1 the Authority commits any serious or repeated breach or non-observance of any 

of the terms or conditions of this Agreement, and for the avoidance of doubt, 
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subject to Clause 5.4, a failure to pay the Contract Price or instalments thereof on 
the due date without justification, will be treated as a serious breach; or 

17.4.2 the Authority makes a resolution for its winding up, makes an arrangement or 
composition with its creditors, or makes an application to a court of competent 
jurisdiction for protection from its creditors, or an administration or winding up 
order is made, or an administrator or receiver is appointed in relation to the 
Authority. 

17.5 Neither party will be in breach of this Agreement if there is a Force Majeure Event that 
prevents the parties from fulfilling their obligations under this Agreement provided that 
the party affected has taken all reasonable precautions, due care and reasonable 
alternative measures, all with the objective of continuing to perform its obligations under 
this Agreement. A party that is affected by a Force Majeure Event shall continue to 
perform its obligations under the Agreement as far as is reasonably practicable and shall 
take reasonable measures to minimise the consequences of the Force Majeure Event. If 
either party is unable to perform its duties and obligations under this Agreement as a 
direct result of a Force Majeure Event, that party shall give written notice to the other of 
the inability stating the reason in question and in any case no later than 10 Business Days 
following the Force Majeure Event providing evidence of the nature and cause of such 
event. The operation of this Agreement (including Clause 17.3) will be suspended 
during the period (and only during the period) during which the Force Majeure Event 
continues. Immediately upon the Force Majeure Event ceasing to exist the party relying 
upon it shall give written notice to the other of this fact. If the Force Majeure Event 
continues for a period of more than 90 days and substantially affects the parties’ ability 
to perform the terms of this Agreement, the party not claiming relief under this Clause 
17.5 will have the right to terminate this Agreement upon giving 30 days’ written notice 
of such termination to the other party. 

18 Obligations on termination 
18.1 The Contractor will immediately on the termination of this Agreement for any reason and 

at the request of the Authority at any time during the Agreement surrender to a person 
duly authorised by the Authority all computer programs, reports, manuals, files, notes, 
accounts, documents, correspondence, books, materials, papers and information (on 
whatever media and wherever located), any keys and any other property of the Authority 
or the Government or its or their business contacts that have been made or received by 
the Contractor during the course of providing the Services (whether under the terms of 
this Agreement or any other agreement or arrangement between the Authority and the 
Contractor) and which are in the Contractor's possession or under the Contractor's 
control and which are the property of the Authority or the Government. 

18.2 Subject to the terms of this Agreement, to the extent that the Agreement terminates 
prior to the time charges for work performed by the Contractor in respect of the Services 
exceeding any portion of the Contract Sum paid by the Authority, the Contractor shall 
immediately upon termination produce to the Authority a detailed breakdown of time 
charges incurred up to the date of termination for review and approval by the Authority 
and which shall be in substance acceptable to the Authority, acting reasonably. The 
Authority shall be entitled to a refund of the portion of the Contract Sum not properly 
due to the Contractor as soon as reasonably practicable after termination. 

18.3 To the extent permitted by applicable law, immediately on the termination of this 
Agreement for any reason the Contractor will, having first returned the information to 
the Authority as required by Clause 18.1, irrevocably delete any remaining information 
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relating to the business of the Authority and/or the Government stored in any magnetic 
or optical drive or memory and all matter derived from such sources which is in its or 
their possession or under its or their control and is outside the premises of the Authority, 
other than any documents required to be maintained by law. 

18.4 On the termination of this Agreement, the Contractor will provide a signed statement 
that it has fully complied with this Clause 18. 

19 Restrictions on assignment/sub-contracting 
The Authority may, without the consent of the Consultant, assign, delegate, sub-contract 
or otherwise transfer its rights and obligations under this Agreement to the Government 
or to any company with which it may merge or to any company to which it may transfer 
its assets and/or undertaking, provided that it gives prior written notice to the 
Contractor. The Contractor may not assign this Agreement or any of its rights and 
obligations under it. 

20 Notices 
20.1 Notices under this Agreement shall be in writing and sent to a party's registered office 

or address as set out on the first page of this Agreement and to the email address set 
out below. Notices may be given, and shall be deemed received: 
20.1.1 by hand delivery, to the  place of business of the party being served, on delivery; 

or 
20.1.2 by hand delivery, to the registered office of the party being served, on delivery, 
in either case, with a copy by email in the case of service on the Authority marked for the 
attention of the Managing Director (Acting), Clive Smith using clivesmith@bviaa.com 
and of the Director of Airport Engineering and Maintenance, Ronnie Lettsome, using 
ronnielettsome@bviaa.com  and in the case of service on the Contractor marked for the 
attention of [  ] using [  ] and [  ] using [  ]. 

21 Entire agreement 
21.1 The parties agree that this Agreement and any documents entered into pursuant to it, 

constitutes the entire agreement between them relating to the Services and supersedes 
all previous agreements, understandings and arrangements between them, whether in 
writing or oral in respect of its subject matter. 

21.2 Each party acknowledges that it has not entered into this Agreement in reliance on, and 
shall have no remedies in respect of, any representation or warranty that is not expressly 
set out in this Agreement except in the case of fraudulent misrepresentation. No party 
shall have any claim for innocent or negligent misrepresentation on the basis of any 
statement in this Agreement. 

21.3 Nothing in this Agreement purports to limit or exclude any liability for fraud. 
22 Further assurance 

Each party shall at the request of the other, and at the cost of the requesting party, do all 
acts and execute all documents which are necessary to give full effect to this Agreement. 

23 Variation 
No variation of this Agreement shall be valid or effective unless it is in writing, refers 
expressly to this Agreement and is duly signed or executed by, or on behalf of, each 
party. 

24 Set off 
Except as expressly set out in this Agreement, each party shall pay all sums that it owes 
to the other party under this Agreement without any set-off, counterclaim, deduction or 
withholding of any kind, save as may be provided for by this Agreement or required by 
law. 

mailto:clivesmith@bviaa.com
mailto:ronnielettsome@bviaa.com


 

Page 52 of 57 
 

25 No partnership or agency 
Nothing in this Agreement constitutes, or shall be deemed to constitute, a partnership 
between the parties nor make any party the agent of another party. 

26 Remedies and waiver 
Any remedy or right conferred upon the Authority for breach of this Agreement will be 
in addition to and without prejudice to all other rights and remedies available to the 
Authority. No failure, delay or omission by the Authority or the Contractor in exercising 
any remedy, right, power or privilege under or in relation to this Agreement will operate 
as a waiver of that or any other right, power, remedy or privilege of the Authority or the 
Contractor, nor will any single or partial exercise of any right, power, remedy or privilege 
preclude any other or further exercise of that or any other right, power, remedy or 
privilege. 

27 Equitable relief 
Each party recognises that any breach or threatened breach of this Agreement may 
cause the other party irreparable harm for which damages may not be an adequate 
remedy. Accordingly, in addition to any other remedies and damages available to the 
other party, each party acknowledges and agrees that the other party is entitled to 
pursue the remedies of specific performance, injunction and other equitable relief 
without proof of special damages. 

28 Severability 
If any provision of this Agreement (or part of any provision) is or becomes illegal, invalid 
or unenforceable, the legality, validity and enforceability of any other provision of this 
Agreement shall not be affected. 

29 Counterparts 
29.1 This Agreement may be executed in any number of counterparts or duplicates each of 

which shall be an original, but such counterparts or duplications shall together constitute 
one and the same agreement. This Agreement may be executed by a party’s signature 
transmitted by electronic means, and copies of this Agreement executed and delivered 
by means of electronic signatures shall have the same force and effect as copies hereof 
executed and delivered with wet ink signatures. The parties may rely upon electronic 
signatures as if such signatures were originals.   

30 Legal expenses 
Each party to this Agreement will be responsible for its own legal and other costs and 
expenses in connection with the negotiation, preparation, execution and 
implementation of this Agreement. 

31 Resolution of disputes 
31.1 In the event of any dispute, claim, question or disagreement (the Dispute) arising from 

or relating to this Agreement or the breach thereof, the parties shall use their best efforts 
to settle the Dispute by negotiation. 

31.2 If the Dispute cannot be settled through negotiation within 30 days of the beginning of 
negotiation discussions, the Parties agree to refer the matter to a mutually acceptable 
mediator. If the Parties cannot agree to the appointment of a mediator within 15 days, the 
parties will use a mediator appointed by the Chief Executive Officer of the British Virgin 
Islands International Arbitration Centre (the BVI IAC). 

31.3 Where any dispute, controversy or claim arising out of or relating to this Agreement, or 
the breach, termination or invalidity thereof is not settled amicably under Clauses 31.1 
or 31.2, the parties hereby irrevocably submit to the exclusive jurisdiction of the court of 
the Virgin Islands. 
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32 Governing law 
This Agreement and any dispute or claim arising out of, or in connection with, it, its 
subject matter or formation (including non-contractual disputes or claims) shall be 
governed by, and construed in accordance with, the laws of the Virgin Islands. 

EXECUTED as a deed by the parties and delivered on the date set out at the head of this 
Agreement. 

 
 
Executed as a deed by The BVI Airports Authority 
Limited acting by Kevin Fahie, Chairman in the 
presence of Drusilla Fahie, Secretary 
 
 
 

 
 
______________________________ 
Chairman 
 
______________________________ 
Secretary 

Executed as a deed by [      ] acting by [      ] in the 
presence of [        ] 

 
______________________________ 
Director 
______________________________ 
Witness 
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The Schedule  
Part A 

(Scope of Services) 
 

The project will be executed in four key phases: 
 
1.4.1 Site Assessment (Output 1) 

 
• Contractor to conduct a site survey and assessment of the existing 

lighting and PAPI systems. 

• Provide an inception report outlining the issues, methodology and 
recommendations to complete works including project timelines for 
each output. 

1.4.2 Design and Engineering (Output 2) 
 
1. The contracted vendor is to develop detailed engineering drawings, 

including:  
 

▪ Proposed layout of the new systems. 
▪ Material, structural, and service specifications. 
▪ Area tabulations and civil work requirements. 

 
In addition, the vendor must present the design and engineering drawings 
to BVIAA for approval and make necessary adjustments. This phase 
requires Factory Acceptance Testing (FAT). 

 
1.4.3 Installation of New Systems (Output 3) 

 

• Transport all system components to the airport. 
 

• Provide a detailed work plan and changeover management 
documentation. 

 

• Supervise the project with clear timelines and milestones. 
 

• Install and commission the new systems, including control system 
programming. 

 

• Deliver "as-built" drawings and documentation. 
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1.4.4 Routine Maintenance Program (Output 4) 
 

Provide a comprehensive maintenance program, including:  
 

• Spare parts stock. 
 

• Maintenance manuals. 
 

• On-site training to equip maintenance staff with the skills to install, 
maintain, and troubleshoot runway lighting and PAPI systems. This 
includes system upkeep, electrical and power systems, and control 
system operation, ensuring reliability and compliance. 
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Part B  
(Project Delivery Timeline) 
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Part C  
(Cost Proposal) 

Fees 
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PROPOSED FIRE TENDER SHED TO AUGUSTE GEORGE INTERNATIONAL AIRPORT
THE SETTLEMENT, ANEGADA, BVI.

SUMMARY
REVISED SCOPE: Shell, Steel Erection & Rough-In Only

Ref Description Qty Units Rate Value

PRELIMINARIES

CIVIL WORKS

CONCRETE WORKS

STEEL FRAME BUILDING SHED

PLUMBING INSTALLATIONS (ROUGH-IN)

ELECTRICAL ROUGH-IN

TOTAL WORKS



PROPOSED FIRE TENDER SHED TO AUGUSTE GEORGE INTERNATIONAL AIRPORT
THE SETTLEMENT, ANEGADA, BVI.

PRELIMINARIES

Ref Description Qty Units Rate Value

Contract Administration

1 Builder's Risk Insurance Item

2 Performance Bond; 10% Item

3 Health and Safety Equipment Item

Staff Costs

4 Site Foreman Supervision Months

5 Hire Surveyor to set levels Item

Running Costs

6 Material Transportation to site Months

7 Barge Costs Item

8 Site power running costs Months

9 Drinking water (water and ice etc.) Months

10 Rubbish Disposal and Clean Up Months

Plant and Equipment

11 Small plant, equipment and accessories Months

To Collection



PROPOSED FIRE TENDER SHED TO AUGUSTE GEORGE INTERNATIONAL AIRPORT
THE SETTLEMENT, ANEGADA, BVI.

CIVIL WORKS

Ref Description Qty Units Rate Value

HEAVY EQUIPMENT

Civil Works

12 Hire excavator to demolish the existing cross drainage system
perpendicular to the runway

Day

13 Hire excavator with hammer to assist with excavation in rocks. Day

14 Hire 20Yd Truck to cart away excavated materials off site
arising from demolition of existing cross drainage system

Day

15 Level and compact existing soil to receive concrete. SY

16 Vapour barrier to concrete road way slab, retaining wall and
catchment

SF

To Collection



PROPOSED FIRE TENDER SHED TO AUGUSTE GEORGE INTERNATIONAL AIRPORT
THE SETTLEMENT, ANEGADA, BVI.

CONCRETE WORKS

Ref Description Qty Units Rate Value

CONCRETE WORK

5000 PSI Reinforced concrete filled into formwork and packed
and vibrated around reinforcement in:

Foundations & Slab on Grade

17 Strip Footing CY

18 Slab on Grade CY

Shed Structural Frame

19 Walls, Columns & Beams CY

FORMWORK

Formwork and supports to:

Foundations & Slab on Grade

20 Strip Footing SY

21 Slab on Grade SY

Shed Structural Frame

22 Walls, Columns & Beams SY

REINFORCEMENT

High yield steel deformed bar reinforcement; rates to include
for laps, bends, hooks, tying wire and spacers in:

Foundations & Slab on Grade

Strip Footing

23 #4 rebars Lbs

24 #5 rebars Lbs

Slab on Grade

25 #4 rebars Lbs

26 6X6 W2.9 X W2.9 WWF Mesh SY



PROPOSED FIRE TENDER SHED TO AUGUSTE GEORGE INTERNATIONAL AIRPORT
THE SETTLEMENT, ANEGADA, BVI.

CONCRETE WORKS (Continued)

Ref Description Qty Units Rate Value

Shed Structural Frame

Walls, Columns & Beams

27 #3 rebars Lbs

28 #4 rebars Lbs

29 #5 rebars Lbs

Sundries

30 Flashing secured with #12 Tapcon Screws to join steel
building with concrete wall structure (Detail S-04 on Sheet
S-501)

LF

31 Allow for anchor bolts into concrete slab Item

To Collection



PROPOSED FIRE TENDER SHED TO AUGUSTE GEORGE INTERNATIONAL AIRPORT
THE SETTLEMENT, ANEGADA, BVI.

STEEL FRAME BUILDING SHED

Ref Description Qty Units Rate Value

WARE HOUSE BUILDINGS

Erection of the Steel Frame Building supplied by Client —
Ware House Building 60'-0" long x 40'-0" wide

32 Labour to erect structural frame/cladding to walls & roof
according to Manufacturer's instructions

Item

33 Hire 28Ton Crane to install structural steel panels Days

Sundries:

34 Allow for materials and tools required for installation of
Structural Panels

Item

PROVISIONAL SUM ALLOWANCE

35 Include a Provisional Sum Allowance for any unforeseen
works or changes as instructed by Project Manager

PS

To Collection



PROPOSED FIRE TENDER SHED TO AUGUSTE GEORGE INTERNATIONAL AIRPORT
THE SETTLEMENT, ANEGADA, BVI.

PLUMBING INSTALLATIONS

Ref Description Qty Units Rate Value

PLUMBING WORKS

Allow here for the complete Plumbing Rough-in Installation as
detailed on the Architect's & MEP Engineer's Drawings and
Specification in its entirety.

64 Complete plumbing rough-in installation to Ground Floor Item

65 Allowance for testing & commissioning the complete plumbing
installations

Item

To Collection



PROPOSED FIRE TENDER SHED TO AUGUSTE GEORGE INTERNATIONAL AIRPORT
THE SETTLEMENT, ANEGADA, BVI.

ELECTRICAL INSTALLATIONS (ROUGH-IN)

Ref Description Qty Units Rate Value

ELECTRICAL WORKS (ROUGH-IN ONLY)

Electrical rough-in as detailed on the Architect's & MEP
Engineer's drawings and specification.

69 Incoming mains cable between main disconnection point at
building Exterior to Main Breaker panel(s) point in conduit; 50'
Allowed

Ft

70 Main Breaker Panel Nr

77 Allowance for Builder's Work on electrical installations
including duct for small power (laid in common services
trench) all cutting holes, chases, making good and ensuring
work is complete and neatly installed.

Item

78 Allowance for testing & commissioning the complete electrical
installations

Item

To Collection
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